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SYSTEM COSTS 

A summary of the anticipated implementation costs and annual operating costs including selective routing, radio 
dispatch equipment, building or remodeling a public safety answering point, computer aided dispatch, mobile data 
terminals and networking charges for the proposed system. Projected monthly costs should be compared to 
present costs and the increase or decrease indicated. 

I PRESENT SYSTEM COST (summary) I 

PROPOSED SYSTEM COST (summary) 

I I I I Total First Year Cost Annual Cost Installation Cost 
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:count Description: 

Personnel Expenses: (8eekpmf i  B) 

Full-time salaries 
Overtime salaries 
Part-time salaries 
Holiday pay 
F.I.C.A. 
I.M.R.F. 
Health insurance 
Workmen's compensation 
Unemployment compensation 
Sub-total personnel expenses: 

Professional services: 
Legal expenses 
Financial audit 
Insurance costs 0 Sub-total professional services: 

Communication costs: 
LEADS line 
Telephone 
9-1-1 related telephone charges 
Utilities 
Miscellaneous communications 
Sub-fotal communication costs: 

Maintenance costs: 
Copy machine costs 
Communications logger 
Telephone maintenance 
Computer & E 9-1-1 maintenance 
Radio & console maintenance 
Facility maintenance 
Miscellaneous maintenance 
Sub-total maintenance costs: 

Proposed Budget: 

$742,155.00 
66,600.00 
44,640.00 
24,611.00 
67,167.00 
14,501.00 

144,000.00 
2,000.00 
2.000.00 

$1,107,674.00 

$6,000.00 
2,000.00 

44,000.00 
$52.000.00 

$14,000.00 
8,000.00 

68,000.00 
5,000.00 
2.000.00 

$97,000.00 

$2,400.00 
2,600.00 
1,500.00 

30,000.00 
10,000.00 
6,000.00 
4.000.00 

$56.500.00 



Operating supplies: 
Postage 
Printing Costs 
Publications 
Duplicating 
Office Supplies 
Uniforms 
Equipment Supplies 
Sub-total operating supplies: 

Personnel supplements: 
Travel expense 
Training 
Operator Aids 
Reference materials 
Miscellaneous contracts 

Sub-totalpersonnel supplements: 

TOTAL OPERATING BUDGET: 

E-Corn 
Operating Budget 
Initial Four Towns 

exhibit 7 

$850.00 
1,500.00 

550.00 
4,000.00 
5,700.00 
4,000.00 

$17,600.00 

1,000.00 

2,500.00 
5,600.00 
1,500.00 

10,500.00 
1,100.00 

$21,200.00 

$1,351,974.00 
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a COMMUNICATIONS SYSTEM AGREEMENT 

THIS AGREEMENT is made and entered into this 2 -day of &, 2005 by and 
between Miner Electronics Corporation herein referred to as “Seller”, and 
E-Com Consolidated Dispatch, hereinafter referred to as “Purchaser”. 

WHEREAS the Purchaser desires to purchase Radio Communication Equipment and 
Services as described below: 

To build a new Consolidated Dispatch Center at Ridge Road using new 
and existing equipment from the towns of Homewood, Hazelcrest, Flossmoor, 
and Glenwood, Illinois. To program manage the project, organize vendors, 
and assist in Telephone Company interfacing. Project includes Dispatch 
Room, equipment room, and Tower work components. 

SCOPE OF WORK 

1. Miner Electronics will furnish all of the services as outlined in addendum A. 
Equipment and services and project management; such tools, supplies, labor, 
training, and supervision necessary for the implementation for those items 
purchased to be provided as detailed. 

2. Purchaser shall in addition to responsibilities described in the Scope of 
Work included in Addendum A of this agreement, perform the following 
Coincident with the performance of this agreement: 

(a.) Provide a designated Project Director 
(b.) Provide access to facilities in order to implement installations and services 
(c.) Provide designated work area with adequate heat and light, and a secure 

(d.) Provide adequate AC Power at 117 VAC +/- IO%, 60 Hz for the 

(e.) Adequate facilities in order to conduct professional training 

Storage area for equipment delivered to the Purchaser 

Installation and operation of equipment 

This agreement is predicated on the utilization of sites and site configurations, which 
have been selected either by the Purchaser or Miner Electronics as contained in the 
Miner Electronics proposal. In either situation, should it be determined by either 
Miner Electronics or the Purchaser during the course of performance on this agreement 
that the site or sites are no longer available or desired, new or replacement Sites or 
configuration will be selected and approved by both Miner and Purchaser. If any price 
adjustments are necessary as a result of those new sites, such price adjustment will be 
added to this agreement by a change order in accordance to the General Conditions of 
this agreement. 
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PERIOD OF PERFORMANCE 

I.  Miner Electronics shall complete the work in accordance with the following 
schedule: 

See Addendum C attached 

Whenever Miner knows or reasonably should know that any actual or potential 
Condition due to circumstances beyond its control is delaying or threatens to delay 
the timely performance of work, Miner shall give Purchaser notice thereof and 
may request and extension of time to perform the work. 

WARRANTY PERIOD 

Equipment provided will have a 1 year warranty period on new equipment, 
only. Warranty repairkplacement can be obtained by calling Miner Electronics at 
(708) 474-7720 on a 24 hour emergency basis at no cost to the customer. 

Following the Warranty period, equipment can be added at prevailing or 
Negotiated rates to an existing Service Agreement. 

ACCEPTANCE CRITERIA 

1. An acceptance test plan which has been agreed to by both parties either in writing 
or prior to this agreement or by execution of this agreement and is a part of 

addendum A to this agreement. The successful completion of the ATP will be the 
sole criteria for system acceptance. 

2. Should the Purchaser commence use of the system or any subsystem thereof for 
their intended purposes, other that for the express purpose of training or testing, 
prior to system acceptance, partial payment for said system shall be due net thirty 
(30) days. The warranty or maintenance periods for such equipment put into use, 
shall not be deemed to have commenced concurrently with the use of the 
equipment for its intended purposes until the ATP has been prepared and been 
accepted. The use of the equipment for its intended purposes shall be deemed to 
have occurred when the Purchaser commences to use and rely primarily on the 
equipment for its communications. (normally occurring after acceptance) 

3. Upon notification by Miner Electronics that the system is ready for Acceptance 
Testing, it is agreed that should the acceptance testing of the system be delayed 



for more than 10 business days after notification for reasons not related to Miner 
Electronics’ performance of this agreement, the final payment for the system 
shall be inimediately invoiced and warranty or maintenance shall commence upon 
notice to Purchaser by Miner Electronics. 

PAYMENT SCHEDULE 

1. Miner Electronics agrees to sell all of the equipment and perform the services as 
outlined in the Scope of Work section in Addendum A ,  and the Purchaser agrees 
to buy the aforementioned equipment and services for the sum of 
$ 335.943.00. 

2. In the event of failure or delay caused by the Purchaser in providing space, 
sites, approvals, licenses, or any other Purchaser obligations required preceding 
delivery of equipment, it is agreed that Miner Electronics, at its sole discretion, 
may ship equipment as planned and Purchaser will accept the equipment and make 
payment in accordance with the terms of this agreement. Any additional costs 
incurred by Miner for storage of equipment will be invoiced and paid by 
Purchaser. 

3. The Purchaser shall make payments to Miner as follows: 

Miner will invoice: 33.3% of total upon contract authorization. 

33.3% Upon Installation 

33.4% upon system acceptance 

($1 11,869.02) 

($11 1,869.02) 

($1 12,204.96) 
PROJECT MANAGEMENT 

1. All matters affecting the terms of this agreement or the administration thereof shall 
be referred to Miner’s responsible Contract Administrator who shall have 
authority to negotiate changes or amendments to this agreement. 

2. Due to the complexity of the project Miner will assign a Project Manager, who is 
Authorized to exercise Technical Direction of this project. 

William R Dow 
Vice President & General Mgr. 

Robert E. Roe 
Technical Support Manager 

(708) 474-7720 (708) 474-7720 

DISPUTES 

Miner and the Purchaser will attempt to settle any claim or controversy arising out of this 
agreement through consultation and negotiation in good faith and a spirit of mutual 
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cooperation. If those attempts fail, then the dispute will be mediated by a mutually 
acceptable Mediator to be chosen by Miner and Purchaser within thirty days after written 
notice by one of the parties demanding non-binding mediation. Neither one of the parties 
May unreasonably withhold consent to the selection of the Mediator, and Miner and the 
Purchaser will share the cost of the mediation equally. By mutual agreement, however, 
Miner and the Purchaser may postpone mediation until both parties have completed some 
specified but limited discovery about the dispute. The parties may also agree to replace 
mediation with some other form of non-binding alternate resolution procedure ADR. 

Any dispute that cannot be resolved between the parties through negotiation or mediation 
within two(2) months from the date of the initial demand for it by one of the parties may 
then be submitted to a court of competent jurisdiction in Illinois with the venue being 
Cook County, Illinois. Both Miner and Purchaser consent to jurisdiction (over it) by such 
a court. The use of the ADR procedures will not be considered under the doctrine of 
latches, wavier, or estoppel to affect adversely the rights of either party. Nothing shall 
prevent either of the parties from resorting to judicial proceedings mentioned in this 
paragraph if (a) good faith efforts to attempt resolution of the dispute under these 
procedures have been unsuccessfil or (b) interim relief from the court is necessary to 
prevent serious irrepairable injury to one of the parties. 

0 

SEVERABILITY 

If any portion of this agreement, item, paragraph, phrase, clause, or word of the document 
including any of the addendums are/is held to be invalid, such provision or portion shall 
be considered SEVERABLE, and the remainder of this agreement or any provision or 
portion thereof shall not be affected. 

0 

COMPLIANCE 

Miner Electronics agrees to comply with all applicable state, federal, and local statutes, 
ordinances, and requirements of the Purchaser in regards to items associated with 
Insurance, Performance and Payment Bonds, Certification of Eligibility, Equal 
Opportunity Employment, Prevailing Wage, or any other reasonable requirement. 
Purchaser agrees to inform Miner Electronics of any such requirement prior to 
execution of this agreement. Miner Electronics will not be held responsible for any 
requirement not disclosed by Purchaser in writing prior to agreement execution. 
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€-Corn Scope of Work 

- cost 

Enqineerina 
Engineering on RF and Equipment of new Dispatch Center 
Do engineering Study on Canopy Paths 

Total Engineering 

Canopy Link from Departments to E-Com 
Install Canopy Link at Homewood 
Install Canapoy Link at Flossmoor (thru Homewood) 
Install Canopy link in Hazelcrest to Ridge Road 
Install Canopy link at glenwood 

Total Canopy 

$ 7,080.00 

$ 39,223.00 

Site PreDaration 
Provide three hubs and Wire 1 1  stations with Ethernet 
Ground Tower 
Install Cable Ladder on Leg of Tower 
Ground buss bar to tower via CADWELD at Ridge Road 
Add 4 Antenna and 1000 of 718 Coax to Tower at Ridge Road 
Supply Hangers and Grounding Kits at top and bottom of new Antennas 
Install Cable tray into basement equipment Room 
Install a hatch into basement at Ridge Road 
Provide and Assemble 18 equipment Rack to Ridge Road Term Stripslshelves etc 
Mount Plywood and Punchblocks for phone and Radio and Alarm 
Extend Coaxial cable with Jumpers and Connectors into building for 470 Repeater 
Provide and Install 80 linear feet of ladder Racks to Ridge Road 
Perform R56 Grounding to Equipment Room at Ridge Road 

Total Site Preparations $ 65,020.00 

Console 
Add 3 Postions of Furniture to Ridge Road 
Add 3 Operator Postions to Ridge Road 
Relocate CEB to Ridge Road 
Relocate 2 Positions of CCElite to Rdige Road 
Relocate Furniture to Ridge Road 
Move LeaddPIMS Terminal from Homewood 

Total Console 

Radio Eauiwnent 
Move 6 Receivers from Homewood to Ridge Road 
Move 6 Base Stations from Glenwocd to Ridge Road. 
Add 4 Freq Base Station for PWlFire Ground Red-White-Blue 
Move 470 Repeater into equipment Room at Ridge 
Move Comparators into Ridge Road 
Add base Station for new Public Works Frequency1Fire Ground Channels 

(1 at a time) 

Total RF Equipment 

$ 142,324.00 

$ 25,660.00 



0 
Training 

24 Hours of Operator Training as Needed $ 3.120.00 

Proiect Management 
Determine Phone line needs and order Phone lines 
Coordinatation of all Vendors 
Coordination of Suppliers - Leadtimes 
Coordination with E-Corn Director to Oversee Project 
Regular Meetings with Director and Operating Committee 
Total Program Management 

Removals 
Reinstall old CEB at Homewood with New COlMlBlMS for Net #3 
Reprogram Fire Console at Homewood 
Reconfigure Recording Devices at each department 
Remove old consoles from 3 departments 

Total Removals 

Recorder 
Provide and Install DictaDhone Recorder to Ridge Road - 
Programmrain/ One Year Warranty 

0 

$ 5,000.00 

$ 9.300.00 

$ 39,216.00 

$ 335,943.00 



ITEM QTY 
1 4  
2 5  
3 5  
4 1  
5 1  
6 130 
7 1500 
6 1  
9 1  
10 1 
11 1 
12 1 
13 1 
14 1 
15 3 
16 1 
17 18 
18 1 
19 5 
20 5 
21 13 
22 20 
23 2 
24 33 
25 33 
26 1 
27 6 
28 2 
2 9 2  
3 0 5 0 0  
31 12 
32 1 
33 165 
34 150 
35 2 
36 1M) 

37 5 
38 10 

Date Quoted: 
Sales Rep: 

Date Sold: 

PART I 
DB222 
L4NF 
L4NM 
L5NF 
L5NM 

LDF5-50A 
LDF4-50A 

08630 
T5788 
X530 
x597 
X622 
w65 
X371 

AAM25KHC9AAl 
RM35A 

P O S -203 
TWR16-150 

485503 
CALL TESSCO 

464450 
33122 
16264 

SSH-78 
SSH.12 
492418 
456426 
481051 
495000 
439195 
498188 
486018 
20100 
77168 

430661 
39501 

441626 
471683 

BILL 

TBA 

DESCRIPTION 
VHF DIPOLE ANTENNAS CHECK INV. TOWER 
1lT N FEMALE TOWER 
112" N MALE TOWE 
718" N FEMALE TOWER 
718' N MALE TOWEl 
718' HELIAX CHECK INV. TOWER 
112" HELIAX TOWE 
450-512 MHZ. TOWEI 
MTR2000 PW T1-T4 PENDING FCC RADIO 
lOOW RAC 
CONV. RADII 
BASE RADIO 
HI RX RADIC 
RELAY RADIO 
CDM R2-R4 PW CHECKINV RADIO 
RACK POWER SUPPLY RADIO 
20 AMP POWER STRIP 19" RADIO 
MULTICOUPLER TELEWAVE RADIO 
MOUNTS TOWER 
ADAPTRS NEED LEG D!A TOWER 
COAX LADDER TOWER 
COAX SNAP IN TOWER 
WEATHER PROOFING KIT TOWER 
HANGER TOWER 
HANGER TOWER 
PORT ENTRANCE TOWER 
BOOTS TOWER 
CADWELD SHOT #45 R56GROUNDlNG 

R56 GROUNDING CADWELD SHOT 1K)O 

#2 TINNED SOLID R56 GROUNDING 
Io '  X 5/8" GROUND ROD R56 GROUNDING 
INSPECTION WELL 
#2 GRN STRANDED 
ffi  GRN STRANDED 
#2 LUG R56 GROUNDING 
ffi  LUG R56 GROUNDING 
NUTSBOLTS 38" R56 GROUNDING 

R56 GROUNDING NUTSBOLTS 114" 

R56 GROUNDING 
CHECK INVR56 GROUNDING 
CHECK INV.R50 GROUNDING 
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ITEM QTY 
1 
2 
3 
4 
5 
6 
7 
8 
9 
10 
11 
12 
13 
14 
15 
16 
17 
18 
19 
20 
21 
22 
23 
24 
25 
26 
27 
28 
29 
30 
31 
32 
33 
34 
35 
36 
37 
38 

3 
2 
8 
22 
22 
22 
3 
4 
4 
18 
18 
18 18 

1 
1 
2 
4 
13 
12 
3 
1 
1 
3 
3 
3 
3 
3 
3 
1 
3 
1 
2 
5 
5 
5 
3 
3 
1 

Date Quoted: !320/2005 
Sales Rep: BILL 

Date Sold: TEA 

PART X 
76894 
67087 
31134 
44371 
32406 
63830 
73297 
99725 

DESCRIPTION 
COMPRESION C TAPS R56 GROUNDING 
BUSS EAR TOWER R58 GROUNDING 
LADDER RUNWAY CABLE TRAY 
CEILING BRACKET CABLE TRAY 
DROP RODS CABLE TRAY 
RUNWAY SUPPORT CLIP CABLE TRAY 
WALL SUPPORT KIT CABLE TRAY 
EXTENSION CLAMP CABLE TRAY 

74.546 JUNTION KIT CABLE TRAY 
26869 

475695 
72446 
491036 

4x8 3/4" PLYWOOD 
35437 

HK1087A 
RDH4378A 

BT6563-285 
RDH4208 
E61050 
HIC-1HO 
818208 
818228 
K704AE 
K570AE 
u572AF 

K703 
K154AJ 
81827 
a 9 3  
81879 
X69 

L3321 
TT04133AA 

DSFA1782BLKTS 
CDN6281 

L3457 
81425 

RACK BUSS BAR R56 GROUNDING 
77"X 19" STEEL RACK 

EQUIPMENT RAC 19" SHELF 
POWER STRIP 19" EQUIPMENT RACK 
PUNCH DOWN BLOCK MOUNTING SURFACE 
UTP CAT 5E CANOPY 
MMBPS BH 5.2GHZ. CANOPY 
45MBPS BH 5.7GHZ. CANOPY 
STP CONNECTORIZED CANOPY 
SURGE PROTECTOR CANOW 
10HW 8 PORT SWlTC CANOPY 
HEATED ENCLOSURE CANOPY 
POWER SUPPLY CHECK INV. CONSOLE 
OP POSITIONS AND HARDWARE CONSILE 
JACK HEADSET CONSOLE 
2ND HEADSET JACK CONSOLE 
FT SWITCH CONSOLE 
GOOSENECK MIC CONSOLE 
1OO'CABLE CONSOLE 
LICENSE MANAGER CONSOLE 
OP SOFTWARE CONSOLE 
REFRESH CONSOLE 
COlM REFRESH CONSOLE 
WIN XP SPl MEOW PATCH 
WIN XP LICENSE CONSOLE 
17' lwch  screen pva Icd with stand 
PTT BASE CONSOLE 
COMPUTERS CONSOLE 
CARD CAGE CHECK INV. CONSOLE 

EQUIPMENT RACK 

CONSOLE 

CONSOLE 



E-Com Timeline 
Addendum C 

- No. 
1 
2 
3 
4 
5 
6 
7 
8 
9 
10 
11 
7 
8 
12 
13 
14 
15 
16 
17 
18 
19 0 21 20 

22 
23 
24 
25 
26 
27 
28 
29 
30 
31 
32 
33 
34 
35 
36 
37 
38 

- Event 
Apply for new PW Freq 
Enginner Ethernet requirement of New Building 
Engineer RF and Equipment of Dispatch Center 
Do Engineering Study on Canapy Paths 
Develop Equipment Lists for New Center 
Begin Building CAD Database 
Evaluate all Radios in PW (4) for ConversionlReplacement 
Develop Equipment needs for Public Works 
Miner Contract to Operatlons Committee 
E-Com takes Possession of Building 
Order any necessaly new PW radios 
Execute Contract with Miner at May Exec Board Mtg 
Order Dictaphone Recorder 
Order new Furniture for Dispatch Furniture 
Order new Consoles from Miner 
Order Phone lines for Nettwork #3-3A 
Order new Public Works Base Station 
Order AntenndLinesI Multiplexer from Miner 
Order Canopy 
Do Towerwork and Multiplexer (Basement) 
Install Camera Survelliance System to Building 
All Modifications done to Building 
Install Racks and Prewiring/Grounding to Facility 
Install Canopy to E-Corn and Police Depts. 
Install and Train on CAD 
All Additional Equipment added to new Center 
Homewood/Flossmoor move to Southcom 
Glenwood goes to Lynwwood 
Hazelcrest goes to Country Club Hills 
Move Console from Homewood 
Restore Console at Homewood Fire 
Move E911 from Hazelcrest and Flossmoor 
Move Base Stations from Glenwood 
Move Comparators fron Homewood 
Move 91 1 Systems 
Train Dispatchers on all Systems 
Move to a live Center 
E-Com Goes Live 
Reprogram all Radios in 4 Public Work's Depts. 
Remove Equipment from Hwood Floss, HazeLGlwood 

ResDonslblllty 
Miner 
Miner 
Miner 
Miner 
Miner 

Spillman 
Miner 
Miner 
Miner 

E-Com 
Public Works 
ECodMiner 

Miner 
E-Com 
E-Com 

Dan Johnson/Miner 
Miner 

E-Corn 
E-Com 
Miner 
7 

Facility Committee 
Miner 
Miner 

Spill man 
Miner 

Southcom 
Lynwood 
C.C. Hills 

Miner 
Miner 
Miner 
Miner 
Miner 
Miner 

DirectorNendors 
All 
All 

Miner 
Miner 

Date of Occurance 
Done 
Done 
Done 
Done 
Done 

In Progress 
4/1/2005 
4/15/2005 
4/1/2005 

Done 
5/15/2005 
6/1/2005 
6/1/2005 
6/1/2005 
6/1/2005 
6/1/2005 
6/1/2005 
6/1/2005 
6/1/2005 
7/1/2005 
7/1/2005 
7/15/2005 
8/1/2005 
8/1/2005 
8/1/2005 
8/15/2005 
8/22/2005 
8/22/2005 
8/22/2005 
8/23/2005 
8/23/2005 
8/23/2005 
8/23/2005 
8/23/2005 
8/23/2005 
8/29-8/31 
9/1/2005 
9/1/2005 

9/15/2005 
9/15/2005 

'NOTE: TIMELINE IS FLEXIBLE UPON AGREEMENT OF E-COM DIRECTOR AND 
MINER ELECTRONICS PROGRAM MANAGER 
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a 
Addendum to the Communications Agreement between 

Miner Electronics Corporation 
And 

E-Com Consolidated Dispatch 

This addendum is in addition to the Communications Agreement entered into as of June 
2,2005 between Miner Electronics Corporation (“Miner”) and E-Com Consolidated 
Dispatch (“E-Com”). It also contains some “modifications” to the original agreement 
Which were acceptable to both parties. 

ARTICLE 1: INSURANCE 

1.0 Miner’s Liability Insurance 

All insurance obtained by Miner shall be with financially sound insurance 
companies rated at least A:VII by Bests. The insurance companies chosen by 
Miner shall be subject to the Owner’s approval, which shall not be unreasonably 
withheld. The insurance required shall be written for not less that limits of 
liability specified in this addendum or required by law, whichever coverage is 
greater. 
from date of commencement of the Work until date of final payment and termination 
of any coverage required to be maintained after final payment. 

1.1 Coverages and Limits 

All insurance shall be written on Insurance Service Office (KO) forms. The 
Required insurance set forth below shall be written for not less than the 
Following minimum limits or greater if required by law: 

a. 

Coverage shall be maintained on a occurrence basis without interruption 

Worker’s Compensation, Occupational Disease and Employer’s Liability 
Insurance: 

A. State of Illinois - Statutory Limits 
B. Applicable Federal (if any) -Statutory limits 
C. Employer’s Liability: 

Bodily Injury by Accident - $500,000.00 each accident 
Bodily Injury by Disease - $500,000.00 policy limit 

b. Comprehensive General Liability Insurance including as minimum coverages: 

Premises- Operational Liability 
Products and Completed Operations Liability 
Broad Form Property Damage Endorsement 
Blanket Contractual 
Personal Injury, with Employment Exclusion deleted 



A. Special Requirements: 

1. Products and Completed Operations to be maintained 
Upon completion of Work. Warranty period of new equipment 
Carries a one year warranty period, existing equipment will be 
added to a service agreement upon completion of Work. 

2. The term “caused by accident” if used in bodily injury or 
Property damage shall be replaced by the term “occurrence”. 

B. Limits of Liability 

1. Bodily Injury 

$2,000,000 general aggregate 
$1,000,000 each occurrence 

2. Property Damage 

$1,000,000 each occurrence 
$2,000,000 annual aggregate - “Operations” 
$2,000,000 annual aggregate - “Protective” 
$2,000,000 annual aggregate - “Products” 
$2,000,000 annual aggregate - “Broad Form” 

c. Contractual Liability Insurance: 

A. Limits of Liability: 

1.  Bodily Injury: 

$1,000,000 general aggregate 
$1,000,000 each occurrence 

2. Property Damage: 

$1,000,000 general aggregate 
$1,000,000 each occurrence 

B. The contractual liability coverage shall at a minimum protect Miner to the 
extent of the following Hold Harmless Agreement: 

Miner agrees to indemnify, defend, and save harmless E-Com and its agents 
and employees from and against all loss and expense (including court costs, 
litigation costs, and attorney’s fees) or reason of liability imposed by law upon 



a them for damages because of bodily injury (including death at any time 
resulting therefrom) and damage to property, including loss of use thereof, 
arising out of or in consequence of the performance of Miner’s activities, 
where there is sufficient evidence of negligence of the part of Miner 
Electronics, it’s employees, or agents. 

d. Comprehensive Automobile Liability Insurance including owned, hired, and 
non-owned vehicles. 

A. Limits of Liability: 

1.  Combined single limit - $1,000,000 

B. Special Requirements: 

1. All owned, hired, or non-owned vehicles including loading 
and unloading thereof. 

2. The term “caused by accident” if used in bodily injury coverage 
shall be replaced by the term “occurrence” 

3. No vehicles which are not covered by the within specified 
Insurance, whether owned, borrowed, or leased shall be in 
Use in the performance of the Work. 

e. Umbrella Liability Insurance: 

A. Limits of Liability: 

1. $5,000,000 each accident 

2. $5,000,000 aggregate 

1.2 Certificates of Insurance/ Additional Insured 

Miner shall furnish E-Com with Certificates of Insurance acceptable to E-Com, 
naming E-Corn as additional insureds on all Comprehensive General Liability, 
Comprehensive Automobile Liability Insurance, and their corresponding umbrella 

coverages required by Miner. As an additional insured, E-Com shall be insured 
to the same extent as Miner for matters arising out of Miner’s work and services. The 
Certificates of Insurance are to be received by E-Corn before any work commences. 

All Certificates of Insurance and all insurance policies to be obtained by Miner shall 
provide that coverages afforded under the policies will not be cancelled or allowed 
to expire until at least 30 days prior written notice has been given to E-Com. If any 



of the foregoing insurance coverages are required to remain in force after final 
payment, all additional certificates evidencing continuation of such coverage shall be 
submitted as a condition of final payment. 

1.3 General Insurance provisions. 

All the insurance required of Miner shall state that the coverage afforded to the 
additional insured shall be primary insurance of the additional insured with respect 
to claims arising out of operations performed on their behalf. If the additional insured 
has other insurance which is applicable to the loss, it shall he on an excess to 
contingent basis. 

All insurance required of Miner shall provide that any failure to comply with 
reporting provisions of the policies shall not affect coverage provided to E-Corn. 

All insurance required from Miner shall provide that the insurance shall apply 
separately to each insured against whom claim is made or suit is brought, except 
with respect to the limits of the insurer’s liability. 

Under no circumstances shall E-Corn be deemed to have waived any of the insurance 
Requirements of this Addendum by (1) allowing any work to commence before 
receipt of certificates of insurance or additional insured endorsements; (2) by failing 
to review any certificates or documents received; or (3) by failing to advise Miner 
that any certificate or additional insured endorsement fails to contain all of the 
required insurance provisions or is otherwise deficient in any manner. Miner agrees 
that the obligation to provide insurance required by these documents is solely its 
responsibility and that its obligation cannot be waived by any act or omission 
of E-Corn. 

Nothing contained in this contract is to be construed as limiting the liability of 
Miner. E-Com does not in any way, represent that the coverages or limits of 
insurance specified are sufficient or adequate to protect E-Com or Miner, but are 
merely minimums. The obligations to Miner to purchase insurance shall not, in 
any way, limit its obligations to E-Com in the event it should suffer an injury 
or loss in excess of the amount recoverable through insurance, or any loss or portion 
of a loss which is not covered by Miner’s insurance. 

ARTICLE 2: BONDS. 

Miner shall furnish to E-Com a performance bond in the amount of $100,000. 
The bond will be in such form and surety that is approved by E-Com. 

Miner shall furnish with the performance bond a certified copy of the Power of 
Attorney from the surety company stating that the person executing said bond 
Is duly authorized by the Surety company to execute said bond; and furnish a certified 



Copy of a certificate ffom the Surety showing that the Surety Company 
Is authorized to transact business and execute said bond. 

ARTICLE 3: PREVAILING WAGE 

Miner shall pay prevailing wages pursuant to the most recent schedule of prevailing 
wages which is attached hereto and further agree to comply with all the prevailing 
wage laws of the State of Illinois. Miner shall maintain records to document its 
compliance with its obligation to pay prevailing wages and shall fully cooperate 
with any investigation into whether it is meeting its obligation to pay prevailing 
wages under either this contract and/or State law. 

ARTICLE 4: GENERAL PROVISIONS 

4.0 Miner certifies that is has never been barred from contracting with any public entity 

4.1 Miner certifies that it will not engage in any unlawful discrimination under federal 
or State law and further represents that it is in compliance with all of the Equal 
Employment Opportunity/Affirmative Action provisions of Section 5/2-105(A) 
Of the Illinois Human Rights Act and all of its subsections and subparagraphs. 
775 ILCS 5/2-105(A) Miner understands that its breach of the obligations of this 
paragraph may result in the termination of this agreement. 

4.2 E-Com is a tax exempt entity. Miner certifies that the contract price is based upon 
E-Com’s tax exempt status. 

4.3 Miner shall provide partial/final waviers of lien to the amount of all previous 
payments as a condition of receiving the second payment. Final waviers of lien 
from all subcontractors and material suppliers shall be provided as a condition 
of final payment. 

4.4 Miner shall provide as-built drawings/schematics, equipment manuals, and all 
Warranties to E-Com as a condition of final payment. 
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Configuration Parameters 

Number of €9-1-1 Trunks To Be Upgraded 
LLlOO System Software Upgrade Included 

11 

Power 911 Workstations with built-in IAPlPC Cards (no physical phone set at the positions). 

Number of Buttons per Position 
Number of Line Appearances per Position 

Number of Power 91 1 Intelligent Workstations 5 
1,280 onxreen. 
Up to 23 

Interface i t h  Life Line 100 
Location Module (ANVALI ) 
Computer Telephony Module (on-screen telephony) 
Contact Module (Call 8 Transfer - V o w  and/or Data) 

Included 
Included 
Included 
Included 

On-line Message Board (a.k.a. Flash Bulletin Module) 
Lists Module (Call Lists and Queries) 

Included 
Included 

lbar (aka.  Call Detail Tool) 
ident Manager Software (Incident Detailing + Premise + SOP) 

Integrated Call Recorder 
Integrated Telephone 8 Radio Recorder 
Integrated TDD 
AgentTwlkt 
Data Transfer to Remote FAX Machines or via €-Mail 
UPS on Workstation PCs 8 Server 
Touchscreen Interface Software 
RAID Disk Array (data redundancy) 

Included 
Included 
Not Included 
Not Included 
Included 
Included 
Not Included 
Included 
Not Included 
Not Included 

Screens per Position 
Saeen Type 

1 
17 Inch LCD Monitor 
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System Configuration 

912349/P 
912341/P NIM Module Upgrade Kit 
912344/P COM Module Uwrade Kit 

Life Line 100 Shelf Upgrade Kit 2 
11 
4 

912346P SI0 Module Up&de Kit 4 
91232012P MCMlSlO Module (12 RS422 ports) 2 

Subtotal $ 7,822.00 

Power 911 Software 

Life Line 100 / Power 91 1 Interface Sofhvare 
Power911 Upgrade - Up to 10 Pos (IAP or Norstar) 
Power 911 Server Upgrade - Up to 1OP (IAP or Norsta 

..- . B -  , . L 

912612 1 
913106/421 4 
913206/421 1 
913105/420 Power 911 Workstation Base Soflware 1 
913160 Power 911 Integrated l lY (IAPPC)(per position) 1 

13120 Power 91 1 Incident Manager (per position) 1 

914130/2 IWS Server - Configuration and SMI (per server) 1 

4 3 1 1 2  Power 91 1 Agent Toolkit Software 1 
14130/1 IWS workstation - Confguration and SMI (per positioi 6 

Subtotal $ 18,505.00 

Power IWS Hardware 

913805 Power 91 1 - Norstar I/F Kit 3 
914100/NS Power 911 Workstation Computer (No Screen) 5 
914557 Touchscreen 17” LCD monitor 5 
914225 Power 91 1 Database Server 1 
914450 RAID Disk Array for Power 91 1 Server 1 
914420 IWS Server Tape Backup System 1 
914100 Object Server Sofhvare Server 1 
914410 IWS Workstation UPS 7 
914520 RAS Modem 1 
914403 IWS 16-Port 101100 Auto-sensing Switch 1 

46,021.00 Subtotal $ 
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0 

950100 Site Survey 
960575 Living Expense Per Day 
960580 Travel Fee 

1 
3 
1 

Daily rate for technician during business hours (Per 
950604 Day) 10 
960575 Living Expense Per Day 12 
960580 Travel Fee 1 

Trainina . . -. . .. . . . .  D .  c 
960800 Power 91 1 refresher trainina (Per Dav) 2 - .  .. 
960575 Living Expense Per Day 4 
960580 Travel Fee 1 

Subtotal $ 5,050.00 

0 

0 
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Notes 

1 Assumes that the Norstar will be supplied and maintained by the SBC, and will operate 
in Non-ACD mode only. 

Assumes that all Life Line 100 peripheral equipment is reusable. 

Assumes Norstar Interface kits and IAP/PC Cards from Flossmoor will be reused. 

The Ste Survey is intended to identify any additional miscellaneous equipment or services 
required to ensure smooth installation and operation of the quoted system. 

The amounts set out in this Quotation assume Positron's standard products. If during the site 
survey additional equipment, services or modifications to Positron's standard products are required, 
such equipment, services and modifications are not included in the prices set out herein. 

Installation does not included removal of equipment nor transport from Flossmoor, Hazel Crest, 
Homewoad and Glenwood to the E-COM Site. 

2 

3 

4 

5 

dditional Equipment Required for the Life Line 100 

The following additional equipment, not normally supplied by Positron, is also required (and is 
assumed to be provided by the Telco): 
0 Two (2) modems to ALI database (Telco normally provides 4 wire dedicated modems - 202T type) 
0 One (1) ACDR printer and one (1) Maintenance printer (serial printers ie. Microline 182,70 db). 
0 One (1) Network Laser Printer. 
0 Maintenance Terminal (ASCII Terminal e.g. VT 100, VT200, Wise 150). 
0 Amphenol cables. 
0 Four (4) to six (6) 50 pair (2 cable) punch blocks may be required per shelf. 
0 Two (2) Modems per remote dedicated data transfer link are required (External Hayes Command Compatible) 
0 Two (2) Modems for Remote Monitoring 8 Maintenance are required (External Hayes Command Compatible) 
0 Two (2) Dial-Up Lines for Remote Monitoring and Maintenance must be provisioned. 
0 Any necessary Netclock hardware (Life Line 100 NetClocW option is an interface only). 

Additional Equipment Required for Power 911 IWS 

Each Power 91 1 mmputer requires sufficient CAT5 Network Cabling. not normally supplied 
by Positron. to reach the Network Hub(s) (the hub(s) is(are) typically installed in the backroom) 

The Standard Operating Procedure and Premlse lnformabon Modules, if included. require customer-input of data 
Positron can provide a dataentry servce at addibonal cost 
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Environmental Conditions 

There are no special air conditioning requirements; good ventilation is sufficient. 

PRICING All prices are in US. Funds. 
Taxes, if applicable, are extra. 
FOB Positron, Montreal. Shipping costs are prepaid and charged 

PAYMENT As per current contract. 

DELIVERY TBD. 

VALIDITY 60 days. 
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